

Addendum #1

Request for Proposal

For

Bellrock Dam Rehabilitation

In the Quinte Conservation Watershed



— Quinte —
CONSERVATION

July 11, 2022

Addendum #1

This addendum has been issued prior to the closing date to provide revisions, clarification or supplemental terms or conditions. All revisions, clarifications or supplemental terms or conditions forms part of the bid and contract documents, and amends the original bid documents.

The effects of this addendum shall be included in the bid price.

All submitted proposals are required to acknowledge in a prominent location that ALL addendums have been fully accounted for.

Background & Scope of Work

Following the site visit on July 6th, Quinte Conservations plans to undertake inspections to determine the existing concrete quality and strength to ensure that it is adequate for future rock anchor installation. This portion of the work is hereby deleted. The remaining work will continue as planned.

Delete the below paragraph in its entirety.

“Quinte Conservation is requesting services to supply and install rock anchors per the Hatch report Titled “Bellrock Dam Stability Analysis and Anchor Design”.”.

Delete the word “also” in the following paragraph.

“The scope also includes repairing cracks larger than 0.5mm, repairing spalling concrete patch(es) and repair seepage.”