

Addendum #2

Request for Proposal

For

Upper Arden Dam Rock Anchor Installation

In the Township of Central Frontenac



Addendum Posted:

Aug 8, 2025

Addendum #2

This addendum has been issued prior to the closing date to provide revisions, clarification or supplemental terms or conditions. All revisions, clarifications or supplemental terms or conditions forms part of the request for proposal and amends the original request for proposal documents.

The effects of this addendum shall be included in the proposal price.

All submitted proposals are required to acknowledge in a prominent location that ALL addendums have been fully accounted for.

Attendance

The following contractors were present at the mandatory site visit and are eligible to submit proposals as a general contractor.

- Morey Construction Ltd.
- Frank's Drilling & Blasting Ltd.
- Strong Brothers General Contracting Ltd.
- HugoMB Contracting Inc.
- Crain's Contracting
- Sullivan Construction
- Geostabilization International
- Kehoe Marine Construction
- Bronte Construction
- ODS Marine Construction
- LW Bray Construction
- Henderson Construction

Site Visit Notes

- Quinte Conservation will replace the entrance fence and posts like for like. Quinte Conservation will also manage the vegetation on the roadside of the gate. Any vegetation management beyond the fence will be the responsibility of the fence.
- Quinte Conservation will decommission, remove, replace and commission the water sensor and associated structures.
- The walnut trees have been identified as Black Walnut and can be trimmed if necessary. Tree modifications will have to be reviewed with the homeowner.

Questions and Answers

Q: Is there a rate bid form for the contract?

A: A bid form will not be provided for this tender.